
UPC TECHNICAL TOUR 1

20     August     2 0 0 2 
 (Electrical Distribution System) 

Stops 2 Location Allotted 3 Description of Stop Action Person 
Time: 0730 

Pickup(1) Bldg 4219  Check ids; load personnel on bus. Disseminate any new 
admin information. 

Jerry V. 

Time: 
1st (2) Bldg 4612  Contractors requested to see a new pad-mounted 

transformer (xfmr) between 150 and 300 kVA. This 
xfmr is 750 kVA but is similar to a 150-300 kVA xfmr. 

Walter T. 

Time: 
2nd (4) Bldg 36000  Contractors requested to see old pad-mounted xfmr 

between 1000 and 3000 kVA.  This xfmr is 2500 kVA. 
Walter T. 

Time: 
3rd (6) Main SS   Contractors requested to see this site. Gary will provide 

overview brief of Substation 
Walter T. / 
Gary B. 

Time: 
4th (10) BLORA  Electricity is not supplied from substation but instead 

from Oncor (formerly TXU) grid system. Need to show 
contractors demarcation point. 

Walter T. 

Time: 
5th (11) Bldg 22028  Contractors requested to see new pad-mounted xfmr 

between 1000 and 3000 kVA.  This xfmr is 2500 kVA. 
Walter T. 

Time: 
6th (9) FH-51406  Pad-mounted residential transformer (Comanche II, in 

field behind Quarter 51406) 
Walter T. 

Time: 
7th (18) WFH SS   Contractors requested to see this site. SS=Substation. Walter T. 

Time: 
8th (12) FH-48560  Pad-mounted residential transformer (Kouma, in center 

court, behind Quarter 48650). 
Walter T. 

Time: NLT 16:30 
9th (1) Drop-off  Drop-off at Bldg 4219—Concludes 4 Jun 2002 Tour Jerry V. 
NOTES: 

1. IMPORTANT!  The UPC tour is provided for informational purpose only and anything said or described on 
this tour is only for that purpose, and proposals should be based on the RFP (and the supporting Technical 
Library).  The touring staff (with support from CH2HILL) will only provide information for clarification only.  
All other questions must be submitted in writing to DESC for an official answer, which will be shared with all 
interested parties. 

2. The ( # ) denotes the location on the Tour map. 
3. The time represents the estimated arrival time to each site being visited. The allotted time is the estimated 

period of stay at that site. All times are in military 24-hour format. Travel time is accounted for, but is not 
shown. 

 
 
 



 
UPC TECHNICAL TOUR 1

21     A u g u s t     2 0 0 2 
 (Natural Gas and Water/Wastewater Distribution System) 

Stops 2 Location Allotted 3 Description of Stop Action Person 
Time: 0730 

Pickup Bldg 4219  Check ids; load personnel on bus. Disseminate any new 
admin information. 

Jerry V. 

Time:  
1st (3) Bldg 4655  [WATER]—Elevated Storage Tank. Facility is located 

south of old Railhead Site and is typical of elevated 
storage tanks. 

Jim B. 

Time: 
2nd (7) E. of Bldg 

334 
 [GAS] —Uncor’s main high pressure measuring 

regulator station for natural gas for Main Cantonment.  
Walter T. 

Time: 
3rd (8) Bldg 6898 4  [WATER]—Main Pump Station. This is the main water 

pumping facility. Ground storage tank 6891 is currently 
being repaired. 

Jim B. 

Time: 
4h (13) Bldg 51400  [WASTE] —Wastewater facility. Located at Comanche 

Village. One of the largest lift stations at Fort Hood.  
Upgrade is scheduled to accommodate expanded 
housing in Comanche Village. 

Jim B. 

Time: 
5th (14) Gas 

Regulators 
(Various) 

 [GAS]—Show contractors one of several Fort Hood 
natural gas regulator stations.  This site is located on the 
south side of T.D.Blvd just west of Clear Creek Road. 

Walter T.  

Time: 
6th (19) Along U.S. 

190 Hwy 
 [GAS] —Uncor's main high pressure measuring 

regulator station for natural gas for West Fort Hood.  
Walter T. 

Time: 
7th (16) Bldg 93024  [WATER]—Water Pump Station. Located at US 190 

and Clear Creek Road and serves Pump Station No 3 
(93008) and DOL. 

Jim B. 

Time: NLT 16:30 
8th (1) Drop-off  Drop-off at Bldg 4219—Concludes 5 Jun 2002 Tour Jerry V. 
NOTES: 

1. IMPORTANT!  The UPC tour is provided for informational purpose only and anything said or described on 
this tour is only for that purpose, and proposals should be based on the RFP (and the supporting Technical 
Library).  The touring staff (with support from CH2HILL) will only provide information for clarification 
only.  All other questions must be submitted in writing to DESC for an official answer, which will be shared 
with all interested parties. 

2. The ( # ) denotes the location on the Tour map. 
3. The time represents the estimated arrival time to each site being visited. The allotted time is the estimated 

period of stay at that site. All times are in military 24-hour format. Travel time (and in some cases security 
checks) are accounted for, but are not shown. 

4. IMPORTANT!!! All individuals that choose to enter this facility must have and use hearing protection. No 
exceptions will be granted. 

 



 
UPC TECHNICAL TOUR 1

22     A u g u s t  2 0 0 2 
 (Question and Clarification-Makeup) 

Stops Location Allotted 2 Description of Stop Action Person 
Time: 0800 

Conf 
Room 

Bldg 4612 
Conf Room 
#1 

 Questions and clarification will be addressed by Fort 
Hood Staff and CH2MHILL. 

Jerry; Walter; 
Jim; 
CH2MHILL 

Time: 
OPEN OPEN  Visit other areas or revisit previous areas on the tour Jerry; Walter; 

Jim; 
CH2MHILL 

Time: NLT 1130 
  0-min  UPC Tour is concluded. Jerry V. 
 
NOTES: 

1. IMPORTANT!  The UPC tour is provided for informational purpose only and anything said or described on 
this tour is only for that purpose, and proposals should be based on the RFP (and the supporting Technical 
Library).  The touring staff (with support from CH2HILL) will only provide information for clarification only.  
All other questions must be submitted in writing to DESC for an official answer, which will be shared with all 
interested parties. 

2. The time represents the estimated arrival time to each site being visited. The allotted time is the estimated 
period of stay at that site. All times are in military 24-hour format.  
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